

NOTICE INVITING TENDERImphal, dated the 6th May 2013

Sealed Tenders in triplicate are invited by the Chief Engineer (Power), Electricity Department, Government of Manipur on behalf of the Governor of Manipur from the Firms for the following works

Tender Specification No	Particulars	Estimated Cost	Cost of Tender Paper	Last date of receipt of application request for Tender Paper	Due date of receipt of completed Tender	Due date of Opening of Tender
1	2	3	4	5	6	7
2/41/13	Implementation of Restructured Accelerated Power Development and Reforms Programme (R-APDRP) Part-B at Thoubal Town under Executive Engineer, Thoubal Division, Electricity Department, Manipur on turn key basis.	Rs. 1935.487 Lakh.	Rs. 30,000/-	31/5/13 2 P.M.	25/6/13 1 P.M.	26/6/13 11 A.M.
2/42/13	Implementation of Restructured Accelerated Power Development and Reforms Programme (R-APDRP) Part-B at Lilong Town, Imphal West under Executive Engineer, Imphal Electrical Division No. - III, Electricity Department, Manipur on turn key basis.	Rs. 1124.917 Lakh.	Rs. 30,000/-	31/5/13 2 P.M.	25/6/13 1 P.M.	26/6/13 11 A.M.
2/43/13	Implementation of Restructured Accelerated Power Development and Reforms Programme (R-APDRP) Part-B at Ningthoukhong Town under Executive Engineer, Bishnupur Division, Electricity Department, Manipur on turn key basis.	Rs. 727.350 Lakh.	Rs. 30,000/-	31/5/13 2 P.M.	25/6/13 1 P.M.	26/6/13 11 A.M.
2/44/13	Implementation of Restructured Accelerated Power Development and Reforms Programme (R-APDRP) Part-B at Samurou Town under Executive Engineer, Imphal Electrical Division No. - III, Electricity Department, Manipur on turn key basis.	Rs. 982.969 Lakh.	Rs. 30,000/-	31/5/13 2 P.M.	25/6/13 1 P.M.	26/6/13 11 A.M.
2/45/13	Implementation of Restructured Accelerated Power Development and Reforms Programme (R-APDRP) Part-B at Nambol Town under Executive Engineer, Bishnupur Division, Electricity Department, Manipur on turn key basis.	Rs. 1862.336 Lakh.	Rs. 30,000/-	31/5/13 2 P.M.	25/6/13 1 P.M.	26/6/13 11 A.M.
2/46/13	Implementation of Restructured Accelerated Power Development and Reforms Programme (R-APDRP) Part-B at Moreh Town under Executive Engineer, Chandel Division, Electricity Department, Manipur on turn key basis.	Rs. 2244.417 Lakh.	Rs. 30,000/-	31/5/13 2 P.M.	25/6/13 1 P.M.	26/6/13 11 A.M.

(2)

1	2	3	4	5	6	7
2/47/13	Implementation of Restructured Accelerated Power Development and Reforms Programme (R-APDRP) Part-B at Bishnupur Town under Executive Engineer, Bishnupur Division, Electricity Department, Manipur on turn key basis.	Rs. 1066.098 Lakh.	Rs. 30,000/-	31/5/13 2 P.M.	25/6/13 1 P.M.	26/6/13 11 A.M.
2/48/13	Implementation of Restructured Accelerated Power Development and Reforms Programme (R-APDRP) Part-B at Kakching Town under Executive Engineer, RE Division No. - I, Electricity Department, Manipur on turn key basis.	Rs. 1997.046 Lakh.	Rs. 30,000/-	31/5/13 2 P.M.	25/6/13 1 P.M.	26/6/13 11 A.M.
2/49/13	Implementation of Restructured Accelerated Power Development and Reforms Programme (R-APDRP) Part-B at Moirang Town under Executive Engineer, Bishnupur Division, Electricity Department, Manipur on turn key basis.	Rs. 2525.064 Lakh.	Rs. 30,000/-	31/5/13 2 P.M.	25/6/13 1 P.M.	26/6/13 11 A.M.
2/50/13	Implementation of Restructured Accelerated Power Development and Reforms Programme (R-APDRP) Part-B at Laxmi Thongkhong Town under Executive Engineer, Imphal Electrical Division No. - III, Electricity Department, Manipur on turn key basis.	Rs. 738.676 Lakh.	Rs. 30,000/-	31/5/13 2 P.M.	25/6/13 1 P.M.	26/6/13 11 A.M.
2/51/13	Implementation of Restructured Accelerated Power Development and Reforms Programme (R-APDRP) Part-B at Lilong Town, Thoubal District under Executive Engineer, Thoubal Division, Electricity Department, Manipur on turn key basis.	Rs. 1026.054 Lakh.	Rs. 30,000/-	31/5/13 2 P.M.	25/6/13 1 P.M.	26/6/13 11 A.M.
2/52/13	Implementation of Restructured Accelerated Power Development and Reforms Programme (R-APDRP) Part-B at Mayang Imphal Town under Executive Engineer, Imphal Electrical Division No. - III, Electricity Department, Manipur on turn key basis.	Rs. 966.491 Lakh.	Rs. 30,000/-	31/5/13 2 P.M.	25/6/13 1 P.M.	26/6/13 11 A.M.
2/53/13	Implementation of Restructured Accelerated Power Development and Reforms Programme (R-APDRP) Part-B at Imphal City under Executive Engineer, Imphal Maintenance Division/ Imphal Electrical Division No. - I, II & III, Electricity Department, Manipur on turn key basis.	Rs. 13845.466 Lakh.	Rs. 30,000/-	31/5/13 2 P.M.	25/6/13 1 P.M.	26/6/13 11 A.M.

